

**REQUEST FOR PROPOSALS For  
LEASE-LEASEBACK CONSTRUCTION SERVICES FOR THE  
Los Medanos Elementary School  
Portable Replacement Project**

**Addendum No. 2**

Date: March 10, 2021

The Following Changes, deletions, additions, and/or alterations in, on and to the drawings and specifications shall apply to proposals made for and to the execution of the various parts of the work affected thereby.

Careful Note of This Addendum shall be taken by all parties of interest so that the proper allowance may be made in all computations, estimates and contracts, and all trades affected shall be fully advised in the performance of the work which will be required of them.

In Case of Conflict between Drawings, specifications, and this Addendum, this Addendum shall govern. This Addendum supersedes all previous drawings, specifications, and instructions pertaining to these items.

I. DRAWING CHANGES:

NONE

II. SPECIFICATIONS CHANGES:

1. On Page 3 of the RFP, under the heading of Prequalification, **revise** the deadline for submitting a Prequalification Package from Monday March 08, 2021 @ 4:00 PM (PST) to **Friday, March 12, 2021 @ 4:00 PM (PST)**.

III. NEW DRAWINGS ISSUED WITH THIS ADDENDUM:

NONE

IV. NEW SPECIFICATIONS ISSUED WITH THIS ADDENDUM:

NONE

V. CLARIFICATION:

NONE

VI. ATTACHMENTS:

NONE

END OF ADDENDUM

